



**Addendum #1  
9/15/20**

**ADA MAIN STREET IMPROVEMENTS**

Bid No. 21-57-10  
LandPlan Consultants  
Project No. 507.02

Regarding the bid set dated August 8, 2020 the following items shall become a part of the contract documents for the above referenced project:

1. The mandatory pre-bid date has been changed. Instead of meeting on Thursday, September 17<sup>th</sup>, we will be delaying the mandatory pre-bid one week to Thursday, September 24<sup>th</sup>. The meeting will be held at 1:30 PM local time (central time), at the City of Ada Irving Community Center, 530 West 5th St, Ada, OK.
2. The bid due date has been changed. Instead of the bid due date being Thursday, October 1<sup>st</sup>, we will be delaying the bid due date one week to Thursday, October 8<sup>th</sup>. Bids will be received at Ada Purchasing Department, 512 North Stockton St., Ada, Oklahoma 74820 until 2:00 p.m. local time Thursday October 8, 2020. Bids received after the above time and date will be rejected. At 2:30 PM local time Thursday October 8, 2020, the bids that have been duly received will be opened and read aloud at the City of Ada Irving Community Center, 530 West 5th St, Ada, OK. The City's Project Consultant, LandPlan Consultants, Inc., will evaluate, review, and make a recommendation to the City.

**END OF ADDENDUM #1**